
AIP No:__________________ ATTACHMENT B.
SUMMARY OF FORCE ACCOUNT COSTS

Date: ______________

Project Description and Location:

Right of Total
Way Project Review Total Cost per
Chief Manager Appraiser Appraiser Negotiator Legal Survey Clerical Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

A.  Land Acquisition Phase

Conduct Preacquisition Meeting
Conduct Preliminary Title Search
Conduct Legal Land Survey
Conduct Environ. Due Diligence Audit
Prepare Appraisals
Prepare Review Appraisals
Conduct Negotiations
Prepare Deeds and Certifications
Update Exhibit "A" Property Map
Prepare Final Closeout Report

Travel 
Per diem
Supplies

Total Hours and Cost for
Land Acquisition Phase

1



AIP No:__________________ ATTACHMENT B.
SUMMARY OF FORCE ACCOUNT COSTS

Date: ______________

Project Description and Location:

Design Total
Group Project Engineer Civil Total Cost per
Chief Manager Assistant Drafting Survey Clerical Rights Misc. Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B.  Predesign Phase

Conduct Predesign Conference
Prepare CIP Data Sheet
Update DBE Plan and Goals
Prepare Environ. Documentation
Update Airport Layout Plan
Update Exhibit "A" Property Map
Update Sign Plan 

Travel 
Per diem
Supplies

Total Hours and Cost for 
Predesign Phase

2



AIP No:__________________ ATTACHMENT B.
SUMMARY OF FORCE ACCOUNT COSTS

Date: ______________

Project Description and Location:

Design Total
Group Project Engineer Total Cost per
Chief Manager Assistant Drafting Survey Materials Clerical Misc. Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

C.  Design Phase

Conduct Geotechncial Investigations
Conduct Laboratory Testing
Conduct Site Surveys
Prepare Engineering Design Report
Prepare Plans and Specifications

Travel 
Per diem
Supplies

Total Hours and Cost for 
Design Phase
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AIP No:__________________ ATTACHMENT B.
SUMMARY OF FORCE ACCOUNT COSTS

Date: ______________

Project Description and Location:

Design Total
Group Project Engineer Total Cost per
Chief Manager Assistant Drafting Materials Clerical Misc. Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

D.  Bidding Phase

Advertise for Bids/Provide Plans and  
  Specifications to Contractors
Conduct Prebid Conference
Conduct Bid Opening
Analyze Bids/Recommend Award
Prepare Contract Documents
Prepare Application

Travel 
Per diem
Supplies

Total Hours and Cost for 
Bidding Phase

4



AIP No:__________________ ATTACHMENT B.
SUMMARY OF FORCE ACCOUNT COSTS

Date: ______________

Project Description and Location:

Total
Const. Project Engineer Resident Total Cost per
Chief Manager Assistant Engineer Materials Drafting Survey Clerical Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

E.  Construction Phase

Conduct Preconstruction Conference
Prepare Const.Management Plan
Review Materials Submittals
Provide Construction Staking
Provide Resident Inspection
Prepare Daily/Weekly Reports
Prepare Periodic Payment Requests
Conduct Acceptance and Quality
  Control Testing
Conduct Final Inspection
Prepare Final Close-out Documents
Prepare Record Drawings

Travel
Per diem
Supplies

Total Hours and Cost for 
Construction Phase

TOTAL COST AND HOURS FOR 
FORCE ACCOUNT SERVICES

5


